Release Summary Sheet

Contract (PO) Number: 16609

Release Number: 2

Specification Number: 57807

Name of Contractor: F.H. PASCHEN/S.N. NIELSEN, INC

City Department: DEPT OF AVIATION

Title of Contract: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT
FACILITIES

Dollar Amount of Release: $1,752,744.35

Release Description: JOC REHABILITATION OF AIRPORT FACILITIES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1055528
Submission Date:



CITY OF CHICAGO o
BLANKET RELEASE Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

085-2015 O'HARE
O'HARE AIRPORT

Chicago, IL 60666

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
8/28/2008 16609 2 57807 1055528 A 1
DELIVER TO: 85-085 ORDERED FROM:

F.H. PASCHEN/S.N. NIELSEN, INC
O'HARE PLAZA
8725 W. HIGGINS RD STE 200

CHICAGO, IL. 60631

CONTACT 773-894-2402

‘PO DESCRIPTION: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT FACILITIES

BLANKET RELEASE

3

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDﬁiNCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 16609 ;

THIS PURCHASE IS FOR DEPARTMENT:
SUBMIT THE ORIGINAL INVOICE TO:

85 - DEPT OF AVIATION

PO  Ship
Line Line COMMODITY INFORMATION
1 1 96842

JOC REHABILITATION OF AIRPORT FACILITIES

UNIT
QUANTITY uom CcosT TOTAL COST

FRHERHHER usb 1.00 - 1,752,744.35

JH-6047; GA FUEL FARM WATER MAIN PHASE 1, PO# 16609

Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR
1 008 0750 0854005 9002 220540 0000 H900205E 000000 00000 0000 1,752,744.35
1 SHIPMENT TOTAL: 1,752,744.35
RELEASE TOTAL: 1,752,744.35

APPROVAL //

‘V?/df/

&GN "

DATE

4

DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



%, City of Chicago
‘W Department of Aviation
|30 North LaSalle Street

To: De{)é?tment of Aviation Date: August 22, 2008

Sub-Order Total: 1,752,744.35

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2 Pursant to Executive Order 97-1 every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroli.

4 "Lobbyist" means any person {a) who for compensation or on behalf of any person other than himself undertakes to
influence any legislative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: O'Hare Fire Protection Watermain - Revision 1
Specification,loan or other identifying number: 5780716609
2. Name of Contractor: F.H. Paschen, SN Nielsen & Assoc. LLC.

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
;BABSDI!’:!SSSS WBE (attorney,iobbyist, whether paid
Name or Non subcontractor,etc.) $ or estimated)
F.H. Paschen, SN Nielsen & Assoc. Non Subcontractor $356,091.02 Est.
NES Traffic Safety 12225 Disk Drive Non Subcontractor $8,000.00 Est.
Romeoville, I, 60446
T & N Chicago, Inc. 318 West Adams Street, MBE Subcontractor $357,300.00 Est.
Suite 1704
Kapur & Associates, Inc. 6025 South Pine St. Non Subcontractor $4,800.00 Est.
Burlington, Wi, 563105
D N D Electric, Inc. 1569 Harris Drive MBE Subcontractor $42 000.00 Est.
Aurora, IL, 60502
Anchor Mechanical Inc. 910 West Van Buren St. Non Subcontractor $511,682.38 Est.

Chicago, IL, 60607 ,

E. King Construction 3865 W. Columbus Ave. WBE Subcontractor ﬁm

Chicago, IL, 60652

Industrial Fence, Inc. 1300 S. Kilbourn Avenue MBE Subcontractor $14,525.00 Est.
Chicago, IL, 60623
Sanchez Construction Services 4335 S. Western Bivd. MBE Subcontractor $140,542.00 Est.
Chicago, IL, 60609
Aldridge Electric 844 E. Rockland Road Non Subcontractor $133,000.00 Est.
Libertyville, IL, 60048
alez Lands€aping, Inc. 06 24aSFrrrnenme-d e e s - Subcontrasior SO et
QRICAGE L B0EI L e

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Disclosure Statement



4 The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any false incomplete or inaccurance information shall constitute default under the contract and may result in

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the disciosure.

Under the Penalties of perjury | | certify that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no
relevant information-tras bgen withheld.

7 3 i )
/o /e /m i

Signaturj/’/ — Date 4 ) -
/ / - ]{q/‘;/ L/@Z / zzﬁf&éﬂ]/

PR >3 o4
- -7 Title

Name (Type or Print)

Subscribed and sworn to before me

this YL) - day of %CL Q\i OFFICIAL SEOA'IiA £
N ke DAWN L. CAPORAL
otary Publsc Slgnature MY COMMISSION EXPIRES 6-7-2011

Disclosure Statement



The Department of Aviation

Reason why the MOA differs from the Sub Order

Project No: JH-6047
GA Fuel Farm Water Main Phase 1

1. The Sub Order amount differs from the MOA estimate for the following reasons:

The MOA was based on 60% drawings while the SOR and Contractor estimate is based on 100% drawings.



City of Chicago
Richard M. Daley, Mayor

Department of Aviation

Nuria |, Fernandez
Commissioner

Chicago O Hare
International Airport
PO Bovoaii2
Chicagoe. {Hinais 60666
(773) 6806-2200

(773 6018333 (TTY)

Chicago Midway
International Airport
3700 South Cicero Avenue
Chicago, Hiinois 60638
(773) 838-0600

(773} 838-0795 (TTY)

www lychicago.com

CHICAGO AIRPORT SYSTEM

Anvecting Poaple & Business

!
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Memorandum of Authorization (MOA)
April 5, 2008

Mr. Montel Gayles

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, IL 60602

Attn: Carolyn Johnson
JOC Manager

Re:  JOC Project Number: JH-6047

GA Fuel Farm Water Main
System

Project Title:

Estimated Cost: $1,100,000.00

Specification Number: 57807-16609

Funding Source: TBD

Dear Mr. Gayles:
| request that the above referenced project be contracted under the
Job Order Contracting (JOC) Method. The JOC Order Contract

Request Form attached describes the scope of work and the
appropriateness for using JOC for this project.

Sincerely,

o

r

f . < A N e ( Cj P

Nuria I. Fernandez JI s
Commissioner '
/'/
APPROVED% @//% 3

Montel Gayles
Chief Procurement Officer

7% “MPL CoAdLS Bnv) Wb 60/%1/'7@/
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Department of Aviation
Attachment A

Utilizing JOC For City Construction Projects

Project Number: JH-6047 - GA Fuel Farm Water Main Phase 1

Project Manager: Tom McFall - (773) 447-4931 Department:  Aviation

For all proposed JOC Projects, please complete all items below, questions 1 thru 5.
Attach this document to the Memorandum of Authorization.

1. Describe below the major features of this project:

Supply and install new 18” water main for fire protection service for the GA fuel farm and building 500. This is to
include all necessary hydrants, valves, RPZ's and appurtances as needed. This is to also include all excavation
and restoration of disturbed areas, all testing and chlorination of new system, sub-grade compaction, asphalt and
concrete repair and fencing.

2. Explain below why this project could not be procured using the City's traditional bid process and the
need to use JOC Procurement system:

On May 22, 2007, one of the fire hydrants near the tank farm was tested for pressure and flow. The starting
pressure was 46 psi without flow. When a 4 %" diameter, 10’ long hose connected and the fire hydrant valve was
opened, the pressure dropped to approximately 18 psi. This test indicated inadequate capacity and pressure for
fire protection at the faciiity. In order to confirm this test, another test was scheduled for May 25, 2007 in which
the aircraft rescue and fire fighting (ARFF) staff was requested to test the system capabilities. On May 25, 2007
an open hydrant test with an ARFF vehicle puiling water from the hydrant at the fuel tank farm only yielded 800
gpm of sustained flow. Per conversations with ARFF personnel, an ARFF vehicle is designed to have a flow of
2,200 gpm provided to it when it is operating. As a rule of thumb, a hydrant should be able to supply a minimum
of 1,500 gpm of water. Therefore, the flow at the hydrant would not be sufficient for operating an ARFF vehicle or
even meet the basic rule of thumb for fire hydrant flow. Per conversations with ARFF personnel, a minimum of
three ARFF vehicles would be needed to fight a fire at the fuel tank facility, it should be noted that if additional
hydrants are opened, it is expected that their flow would be {ess than the flow provided by the hydrant during
testing. Should a fire occur, there would not be sufficient water pressure to effectively fight the fire. Using the
JOC process would provide the most timley method of procurring the work,

3. If the project is a one trade project, provide an explanation why it would be in the best interest of the City
to use JOC for this project:

No, rﬁultiple trades

4. If itis anticipated that over 25% of the project will consist of Non Pre-priced items,provide an
explanation below of why JOC should be used:

Less than 25% non pre-priced

5. if some elements of the proposed scope of work for JOC are covered by city term agreements, explain
below why those elements are included in this JOC project instead of being procured through the term
agreements:

The work scope is multi traded and there fore outside the scope of term agreements



DEPARTMENT OF AVIATION
DEVELOPMENT DIVISION
JOB ORDER CONTRACT (JOC)
REQUEST FORM

To: Division of Design and Construction Date: March 31, 2008
Fr: Division of Facilities

RE: Request for Authorization to Use JOC
Project: GA Fuel Farm Fire Suppression System

Contact Name and Phone Number: Joe Malatesta 773-686-2222

Project Scope of Work:

excavation and restoration of disturbed areas, all testing and chlorination of new system, sub-grade
compaction, asphalt and concrete repair and fencing.

Project History:

On May 22, 2007, one of the fire hydrants near the tank farm was tested for pressure and flow. The starting
pressure was 46 psi without flow. When a 4 %" diameter, 10’ long hose connected and the fire hydrant
valve was opened, the pressure dropped to approximately 18 psi. This test indicated inadequate capacity
and pressure for fire protection at the facility. In order to confirm this test, another test was scheduled for
May 25, 2007 in which the aircraft rescue and fire fighting (ARFF) staff was requested to test the system
capabilities.

On May 25, 2007 an open hydrant test with an ARFF vehicle pulling water from the hydrant at the fuel tank
farm only yielded 800 gpm of sustained fiow. Per conversations with ARFF personnel, an ARFF vehicle is

conversations with ARFF personnel, a minimum of three ARFF vehicles would be needed to fight a fire at
the fuel tank facility, it should be noted that if additional hydrants are opened, it is expected that their flow
would be less than the flow provided by the hydrant during testing.

same time, there would be risk of collapsing the existing water main, particularly since a significant portion

The next closest source of water is that is entirely separate from the fire protection loop is a water supply
loop installed around building 4 that is approximately 2,000 feet away. Per conversations with ARFF
personnel, if a fire hose were to be attached to that water supply, an ARFF vehicle would be necessary
every 500 feet along the hose for a total of five ARFF vehicles, in order to fight a fire at the tank farm.

Reason’s for pressure failure:

1. There are separate domestic and fire protection system water mains. These
systems were designed to be completely independent but have been cross connected over the
years at locations unknown to the Airport.

Page 1 of 3



2. Due to demolition of existing buildings and facilities, there are many dead-end sections of water main.
These dead-end sections Cause water quality problems within both the domestic and fire protection

pressure loss in the system.

5. Al three water reservoirs were taken out of service due to various failures and leaks. Recentiy, the
elevated water reservoir has been temporarily repaired and put back in service for emergency use in
order to provide water pressure for fire protection capability.

6. The existing system fire pumps require manual control and operation. During military use, there was

an operator assigned to operate the pPumps as needed/required. This is no longer the case and these

pumps have not been operated or tested in years.

Portions of the water main are PVC which does not conform to current code requirements.

Testing of the water main capacity and pressure indicate that the system is inadequate for fire

protection requirements.

&~

Procurement Options:

This is a JOC Project because: (Select and elaborate, i.e. explain in detail, any of the below as they
apply):

1) Itis outside the scope of the in-house forces.
2)  The project is multi-traded and therefore term agreements do not apply.

3) The project is time sensitive — using the JOC Program is the most time efficient way to procure the
work.

4) The scope of the project is covered by the Construction Task Catalog®.

Budget Estimate: $ 1,100.000.00

See Attached Back-up for Budget Estimate:
Funding Strip:

Project: GA Fuel Farm Fire Suppression System

Page 2 of 3



Reguesting Department Authorization
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User Commissioner

B S \\ - \., ‘ ‘i u:-» -

" User's Project Manger

The office of Design and Construction has reviewed the Requesting Department’s
description of the Proposed project and concur that this project is appropriate for

JOC.

Design and Construction Authorization

f/ﬂ,f / - A‘M ', ";: /'/ i ~;4 {: f, B
DOA JOC Coordinator
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Deputy Commissioner of Design and Construction

cC: CARE - Attn: Ron Marsh

Page 3 of 3
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